ENGINEERING RESOURCE ASSOCIATES

BID TABS

SPRING LAKE BRIDGE REPLACEMENT

				ERA			MYS Incorporated			Alliance			Copenhaver			Lorig		
CODE	ITEM	UNIT	QUANTITY	UNIT COST	COST	% OF CONTRACT	UNIT COST	COST	% OF CONTRACT	UNIT COST	COST	% OF CONTRACT	UNIT COST	COST	% OF CONTRACT	UNIT COST	COST	% OF CONTRACT
20101000	TEMPORARY FENCE	FOOT	806	$6	$4,937	1.76%	$6.18	$4,981.08	0.94%	$5.50	$4,433.00	0.98%	$5	$4,030.00	1.03%	$4.50	$3,627.00	0.62%
20101100	TREE TRUNK PROTECTION	EACH	10	$130	$1,298	0.46%	$219.02	$2,190.20	0.41%	$195.00	$1,950.00	0.43%	$130	$1,300.00	0.33%	$150.00	$1,500.00	0.26%
20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	CU YD	150	$35	$5,250	1.88%	$130.00	$19,500.00	3.67%	$60.00	$9,000.00	1.99%	$60	$9,000.00	2.30%	$85.00	$12,750.00	2.18%
21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	SQ YD	202	$3	$606	0.22%	$5.43	$1,096.86	0.21%	$1.00	$202.00	0.04%	$4	$808.00	0.21%	$6.00	$1,212.00	0.21%
25000100	SEEDING, CLASS 1	ACRE	0.50	$4,020	$2,010	0.72%	$5,425.12	$2,712.56	0.51%	$4,830.00	$2,415.00	0.53%	$6,000	$3,000.00	0.77%	$36,300.00	$18,150.00	3.10%
25100115	MULCH, METHOD 2	ACRE	0.25	$1,914	$479	0.17%	$5,054.45	$1,263.61	0.24%	$4,500.00	$1,125.00	0.25%	$2,000	$500.00	0.13%	$1.00	$0.25	0.00%
25100630	EROSION CONTROL BLANKET	SQ YD	1,900	$2	$2,964	1.06%	$1.63	$3,097.00	0.58%	$1.45	$2,755.00	0.61%	$3	$5,700.00	1.45%	$1.00	$1,900.00	0.32%
28000250	TEMPORARY EROSION CONTROL SEEDING	POUND	215	$6	$1,194	0.43%	$6.74	$1,449.10	0.27%	$6.00	$1,290.00	0.29%	$0.01	$2.15	0.00%	$0.10	$21.50	0.00%
28000400	PERIMETER EROSION BARRIER	FOOT	903	$3	$2,957	1.06%	$4.49	$4,054.47	0.76%	$4.00	$3,612.00	0.80%	$4	$3,612.00	0.92%	$4.75	$4,289.25	0.73%
28100107	STONE RIPRAP, CLASS A4	SQ YD	22	$256	$5,638	2.01%	$243.19	$5,350.18	1.01%	$200.00	$4,400.00	0.97%	$220	$4,840.00	1.23%	$275.00	$6,050.00	1.03%
28200200	FILTER FABRIC	SQ YD	22	$10	$210	0.08%	$9.88	$217.36	0.04%	$1.00	$22.00	0.00%	$15	$330.00	0.08%	$6.50	$143.00	0.02%
31101600	SUBBASE GRANULAR MATERIAL, TYPE B 8"	SQ YD	25	$18	$446	0.16%	$68.16	$1,704.00	0.32%	$15.00	$375.00	0.08%	$40	$1,000.00	0.26%	$60.00	$1,500.00	0.26%
50100100	REMOVAL OF EXISTING STRUCTURES	EACH	1	$14,900	$14,900	5.32%	$54,692.85	$54,692.85	10.29%	$49,000.00	$49,000.00	10.84%	$45,000	$45,000.00	11.48%	$247,000	$247,000.00	42.18%
50300285	FORM LINER TEXTURED SURFACE	SQ FT	398	$50	$19,900	7.11%	$87.42	$34,793.16	6.55%	$40.00	$15,920.00	3.52%	$55	$21,890.00	5.58%	$40.00	$15,920.00	2.72%
50300300	PROTECTIVE COAT	SQ YD	35	$5	$167	0.06%	$2.68	$93.80	0.02%	$1.00	$35.00	0.01%	$5	$175.00	0.04%	$10.00	$350.00	0.06%
54003000	CONCRETE BOX CULVERTS	CU YD	27.3	$2,200	$60,060	21.46%	$4,185.54	$114,265.24	21.50%	$4,230.00	$115,479.00	25.54%	$3,100	$84,630.00	21.58%	$4,000.00	$109,200.00	18.65%
50800205	REINFORCEMENT BARS, EPOXY COATED	POUND	3,930	$2.25	$8,843	3.16%	$5.95	$23,383.50	4.40%	$2.00	$7,860.00	1.74%	$5	$19,650.00	5.01%	$4.05	$15,916.50	2.72%
67100100	MOBILIZATION	L SUM	1	$16,789	$16,789	6.00%	$69,752.48	$69,752.48	13.12%	$87,290.00	$87,290.00	19.31%	$45,000	$45,000.00	11.48%	$30,000.00	$30,000.00	5.12%
70102642	TRAFFIC CONTROL AND PROTECTION, STANDARD 701801	EACH	1	$10,000	$10,000	3.57%	$4,772.66	$4,772.66	0.90%	$1,250.00	$1,250.00	0.28%	$29,000	$29,000.00	7.40%	$4,250.00	$4,250.00	0.73%
K0013090	PERENNIAL PLANTS, WOODLAND TYPE, 2" DIAMETER BY 4" DEEP PLUG	UNIT	457	$7.00	$3,199	1.14%	$9.88	$4,515.16	0.85%	$8.80	$4,021.60	0.89%	$12	$5,484.00	1.40%	$18.00	$8,226.00	1.40%
X0426200	DEWATERING	L SUM	1	$2,798.18	$2,798	1.00%	$9,179.02	$9,179.02	1.73%	$56,120.00	$56,120.00	12.41%	$12,000	$12,000.00	3.06%	$1,000.00	$1,000.00	0.17%
X0326806	WASHOUT BASIN	L SUM	1	$2,600.00	$2,600	0.93%	$3,369.64	$3,369.64	0.63%	$2,500.00	$2,500.00	0.55%	$1,500	$1,500.00	0.38%	$1,000.00	$1,000.00	0.17%
X0540000	BRICK PAVERS	SQ FT	73	$15.50	$1,132	0.40%	$62.90	$4,591.70	0.86%	$25.00	$1,825.00	0.40%	$55	$4,015.00	1.02%	$21.00	$1,533.00	0.26%
X1700021	BRICK PAVER REMOVAL AND REINSTALLATION, SPECIAL	SQ FT	151	$100.00	$15,100	5.40%	$47.17	$7,122.67	1.34%	$25.00	$3,775.00	0.83%	$25	$3,775.00	0.96%	$21.00	$3,171.00	0.54%
X1800026	STONE OUTCROPPING	EACH	18	$750	$13,500	4.82%	$1,001.24	$18,022.32	3.39%	$1,500.00	$27,000.00	5.97%	$950	$17,100.00	4.36%	$475.00	$8,550.00	1.46%
X2010400	STUMP REMOVAL ONLY	UNIT	32	$10	$325	0.12%	$33.70	$1,078.40	0.20%	$30.00	$960.00	0.21%	$35	$1,120.00	0.29%	$40.00	$1,280.00	0.22%
X5030290	STAINING CONCRETE STRUCTURES	SQ FT	398	$65	$25,870	9.25%	$39.73	$15,812.54	2.97%	$20.00	$7,960.00	1.76%	$20	$7,960.00	2.03%	$23.30	$9,273.40	1.58%
X5091755	PARAPET RAILING (SPECIAL)	FOOT	26	$200.00	$5,200	1.86%	$569.13	$14,797.38	2.78%	$507.00	$13,182.00	2.92%	$500	$13,000.00	3.32%	$620.00	$16,120.00	2.75%
X7200062	TEMPORARY SIGNING	EACH	4	$4,500	$18,000	6.43%	$449.29	$1,797.16	0.34%	$400.00	$1,600.00	0.35%	$100	$400.00	0.10%	$400.00	$1,600.00	0.27%
Z0013797	STABILIZED CONSTRUCTION ENTRANCE	SQ YD	60	$35	$2,100	0.75%	$67.75	$4,065.00	0.76%	$20.00	$1,200.00	0.27%	$20	$1,200.00	0.31%	$5.00	$300.00	0.05%
Z0013798	CONSTRUCTION LAYOUT	L SUM	1	$2,578	$2,578	0.92%	$6,739.28	$6,739.28	1.27%	$1,500.00	$1,500.00	0.33%	$9,000	$9,000.00	2.30%	$20,000.00	$20,000.00	3.42%
Z0054400	ROCK FILL	CU YD	150	$70	$10,500	3.75%	$103.48	$15,522.00	2.92%	$60.00	$9,000.00	1.99%	$60	$9,000.00	2.30%	$155.00	$23,250.00	3.97%
XX007413	CONCRETE EDGE RESTRAINT	FOOT	62	$30	$1,840	0.66%	$58.64	$3,635.68	0.68%	$105.00	$6,510.00	1.44%	$80	$4,960.00	1.26%	$92.00	$5,704.00	0.97%
	TIMBER MATS	FOOT	100	$100	$10,000	3.57%	$422.11	$42,211.00	7.94%	$30.00	$3,000.00	0.66%	$100	$10,000.00	2.55%	$1.00	$100.00	0.02%
	STENCILED PORTLAND CEMENT CONCRETE DECK	SQ FT	143	$45	$6,435	2.30%	$207.79	$29,713.97	5.59%	$25.00	$3,575.00	0.79%	$85	$12,155.00	3.10%	$75.00	$10,725.00	1.83%
					$279,824			**$531,543.03**			**$452,141.60**			**$392,136.15**			**$585,611.90**	